S DYNAMIES — INCORPORATED FAR AND DFARS CLAUSES
N00024-26-C-4410

The following clauses are flowed down pursuant to the requirements of the Prime Contract.

The following clauses of the FAR and DFARS are hereby incorporated into this Contract by reference as if given in full text, subject to the following

definitions. The full text of FAR and DFARS clauses may be accessed electronically at the following internet websites:

https://www.acquisition.gov
FAR: Federal Acquisition Regulation (FAR)

https://www.acg.osd.mil/dpap/dars/dfarspgi/current/
DFARS: Defense Federal Acquisition Regulation Supplement (DFARS) and Procedures, Guidance, and Information (PGl)

Definitions

The following terms will have the meanings indicated in each of the following FAR and DFARS clauses, unless the context indicates otherwise:

(a) "Contract" means this Contract
(b) "Contractor" means Seller
(c) “Contracting Officer” means Buyer
(d) “Government” means Buyer
(e) "Subcontractor" means Seller's subcontractors
The following additional definitions and references apply to this Contract under the prime contract:
(f) “Department” means the Department of the Navy.

(g) References to the Federal Acquisition Regulation (FAR). All references to the FAR in this Contract shall be deemed to also
reference the appropriate sections of the Defense FAR Supplement (DFARS), unless clearly indicated otherwise.

(h) References to the Armed Services Procurement Regulation or Defense Acquisition Regulation. All references in this Contract
to either the Armed Services Procurement Regulation (ASPR) or the Defense Acquisition Regulation (DAR) shall be deemed to be

references to the appropriate sections of the FAR/DFARS.

(i) “National Stock Numbers.” Whenever the term “Federal ltem Identification Number” and its acronym FIIN, or the term
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(1) National Item Identification Number (NIIN). The number assigned to each approved ltem Identification under the
Federal Cataloging Program. It consists of nine numeric characters, the first two of which are the National Codification
Bureau (NCB) Code. The remaining positions consist of a seven digit non significant number.

(2) National Stock Number (NSN). The National Stock Number (NSN) for an item of supply consists of the applicable four
position Federal Supply Class (FSC) plus the applicable nine position NIIN assigned to the item of supply.

N00024-26-C-4410

“Federal Stock Number” and its acronym FSN appear in this Contract, those terms and acronyms shall be interpreted as
“National Item Identification Number” (NIIN) and “National Stock Number” (NSN), respectively, which shall be defined as follows:

NUMBER DESCRIPTION DATE
52.202-1 Definitions JUN 2020
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees MAY 2014
52.203-6 Restrictions On Subcontractor Sales To The Government JUN 2020
52.203-7 Anti-Kickback Procedures JUN 2020
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity MAY 2014
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity MAY 2014
52.203-12 Limitation On Payments To Influence Certain Federal Transactions JUN 2020
52.203-13 Contractor Code of Business Ethics and Conduct NOV 2021
52.203-19 Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements JAN 2017
52.204-2 Security Requirements MAR 2021
52.204-9 Personal Identity Verification of Contractor Personnel JAN 2011
52.204-10 Reporting Executive Compensation and First-Tier Subcontract Awards FEB 2026
52.204-12 Unique Entity Identifier Maintenance OCT 2016
52.204-13 System for Award Management Maintenance FEB 2026
52.204-18 Commercial and Government Entity Code Maintenance AUG 2020
52.204-19 Incorporation by Reference of Representations and Certifications. DEC 2014
52.204-21 Basic Safeguarding of Covered Contractor Information Systems NOV 2021
52.204-23 Prohibition on Contracting for Hardware, Software, and Services Developed or Provided by Kaspersky Lab Covered Entities DEC 2023
52.204-25 Prohibition on Contracting for Certain Telecommunications and Video Surveillance Services or Equipment NOV 2021
52.204-27 Prohibition on a ByteDance Covered Application JUN 2023
Protecting the Governments Interest when Subcontracting with Contractors Debarred, Suspended, Proposed for Debarement,

52.209-6 or Voluntarily Excluded FEB 2026
52.209-9 Updates of Publicly Available Information Regarding Responsibility Matters FEB 2026
52.209-10 Prohibition on Contracting With Inverted Domestic Corporations FEB 2026
52.210-1 Market Research FEB 2026
52.211-5 Material Requirements AUG 2000
52.211-15 Defense Priority And Allocation Requirements FEB 2026
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NUMBER DESCRIPTION DATE
52.215-2 Audits and Records --Negotiation FEB 2026
52.215-8 Order of Precedence--Uniform Contract Format FEB 2026
52.215-10 Price Reduction for Defective Certified Cost or Pricing Data AUG 2011
52.215-11 (Dev) Price Reduction for Defective Certified Cost or Pricing Data--Modifications (DEVIATION 2022-00001) OCT 2021
52.215-12 (Dev) Subcontractor Certified Cost or Pricing Data (DEVIATION 2022-00001) OCT 2021
52.215-13 (Dev) Subcontractor Certified Cost or Pricing Data (DEVIATION 2022-00001) OCT 2021
52.215-14 Integrity of Unit Prices NOV 2021
52.215-15 Pension Adjustments and Asset Reversions FEB 2026
52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits(PRB) Other than Pensions FEB 2026
52.215-19 Notification of Owership Changes FEB 2026
52.215-21 Requirements for Certified Cost or Pricing Data and Data Other Than Certified Cost or Pricing Data -- Modifications FEB 2026
52.216-24 Limitation Of Government Liability APR 1984
52.219-4 Notice of Price Evaluation Preference for HUBZone Small Business Concerns FEB 2026
52.219-8 Utilization of Small Business Concerns FEB 2024
52.219-9 Alt. 1 Small Business Subcontracting Plan FEB 2026
52.219-16 Liquidated Damages-Subcontracting Plan FEB 2026
52.219-28 Post-Award Small Business Program Rerepresentation FEB 2026
52.222-1 Notice To The Government Of Labor Disputes FEB 1997
52.222-3 Convict Labor JUN 2003
52.222-4 Contract Work Hours and Safety Standards - Overtime Compensation FEB 2026
52.222-19 Child Labor -- Cooperation with Authorities and Remedies FEB 2026
52.222-20 Contracts for Materials, Supplies, Articles, and Equipment FEB 2026
52.222-35 Equal Opportunity for Veterans FEB 2026
52.222-36 Equal Opportunity for Workers with Disabilities FEB 2026
52.222-37 Employment Reports on Veterans FEB 2026
52.222-40 Notification of Employee Rights Under the National Labor Relations Act DEC 2010
52.222-50 Combating Trafficking in Persons FEB 2026
52.222-54 Employment Eligibility Verification FEB 2026
52.223-3 Hazardous Material Identification And Material Safety Data FEB 2026
52.223-5 Pollution Prevention and Right-to-Know Information MAY 2024
52.223-10 (Dev) Waste Reduction Program (DEVIATION 2025-000004) MAR 2025
52.223-11 Ozone-Depleting Substances and High Global Warming Potential Hydrofluorocarbons. FEB 2026
52.223-12 Maintenance, Service, Repair, or Disposal of Refrigeration Equipment and Air Conditioners. FEB 2026
52.223-23 (Dev) Substainable Products & Services (DEVIATION 2025-000004) MAR 2025
52.224-1 Privacy Act Notification APR 1984
52.224-2 Privacy Act APR 1984
52.225-13 Restrictions on Certain Foreign Purchases FEB 2021
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NUMBER DESCRIPTION DATE
52.226-7 Drug-Free Workplace MAY 2024
52.226-8 Encouraging Contractor Policies To Ban Text Messaging While Driving MAY 2024
52.227-1 Authorization and Consent JUN 2020
52.227-2 Notice And Assistance Regarding Patent And Copyright Infringement JUN 2020
52.228-5 Insurance - Work On A Government Installation JAN 1997
52.229-3 Federal, State And Local Taxes FEB 2013
52.229-4 Federal, State And Local Taxes (State and Local Adjustments FEB 2013
52.229-12 Tax on Certain Foreign Purchases FEB 2021
52.230-2 Cost Accounting Standards FEB 2026
52.230-3 Disclosure and Consistency of Cost Accounting Practices FEB 2026
52.230-6 Administration of Cost Accounting Standards FEB 2026
52.232-9 Limitation On Withholding Of Payments APR 1984
52.232-18 Availability Of Funds APR 1984
52.232-23 Assignment Of Claims MAY 2014
52.232-25 Prompt Payment JAN 2017
52.232-33 Payment by Electronic Funds Transfer--System for Award Management OCT 2018
52.232-39 Unenforceability of Unauthorized Obligations JUN 2013
52.232-40 Providing Accelerated Payments to Small Business Subcontractors MAR 2023
52.233-1 Alt 1 Disputes FEB 2026
52.233-4 Applicable Law for Breach of Contract Claim FEB 2026
52.234-1 Industrial Resources Developed Under Title Il of Defense Production Act FEB 2026
52.237-2 Protection Of Government Buildings, Equipment, And Vegetation APR 1984
52.242-1 Notice of Intent to Disallow Costs APR 1984
52.242-2 Production Progress Reports APR 1991
52.242-5 Payments to Small Business Subcontractors JAN 2017
52.242-13 Bankruptcy JUL 1995
52.243-1 Changes--Fixed Price FEB 2026
52.243-6 Change Order Accounting FEB 2026
52.244-5 Competition In Subcontracting AUG 2024
52.244-6 Subcontracts for Commercial Products or Commercial Services (Deviation 2025-O0003) MAR 2025
52.245-1 Alt 1 Government Property (Sep 2024) Alternate 1 APR 2012
52.245-9 Use And Charges APR 2012
52.246-26 Reporting Nonconforming Items FEB 2006
52.247-68 Report of Shipment (REPSHIP) FEB 2006
52.248-1 Value Engineering JUN 2020
52.249-2 Termination of Convience of The Government (Fixed-Price) APR 2012
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NUMBER DESCRIPTION DATE
52.249-8 Default (Fixed-Price Supply & Services APR 1984
52.251-1 Government Supply Sources APR 2012
52.252-2 Clauses Incorporated by Reference FEB 1998
52.252-6 Authorized Deviations in Clauses NOV 2020
52.253-1 Computer Generated Forms FEB 2026
252.203-7000 Requirements Relating to Compensation of Former DoD Officials SEP 2011
252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense-Contract-Related Felonies JAN 2023
252.203-7002 Requirement to Inform Employees of Whistleblower Rights DEC 2022
252.203-7003 Agency Office of the Inspector General AUG 2019
252.203-7004 Display of Hotline Posters JAN 2023
252.204-7000 Disclosure Of Information OCT 2016
252.204-7003 Control Of Government Personnel Work Product APR 1992
252.204-7009 Limitation of the Use or Disclosure of Third-Party Contractor Reported Cyber Incident Information JAN 2023
252.204-7004 Antiterrorism Awareness Training for Contractors JAN 2023
252.204-7012 (Dev) Safeguarding Covered Defense Information and Cyber Incident Reporting (DEVIATION 2024-00013 REVISION 1) MAY 2024
252.204-7015 Notice of Authorized Disclosure of Information for Litigation Support JAN 2023
252.204-7018 Prohibition of the Acquisition of Covered Defense Telecommunications Equipment or Services JAN 2023
252.204-7020 NIST SP 800-171 DOD Assessment Requirements NOV 2023
252.205-7000 Provision Of Information To Cooperative Agreement Holders Oct 2024
252.209-7004 Subcontracting With Firms That Are Owned or Controlled By The Government of a Country that is a State Sponsor of Terrorism MAY 2019
252.211-7003 Item Unique Identification and Valuation JAN 2023
252.215-7002 Cost Estimating System Requirements JAN 2025
252.217-7003 Changes DEC 1991
252.217-7004 Job Orders and Compensation MAY 2006
252.217-7005 Inspection and Manner of Doing Work JUL 2009
252.217-7006 Title DEC 1991
252.217-7008 Bonds DEC 1991
252.217-7009 Default DEC 1991
252.217-7010 Performance JUL 2009
252.217-7011 Access to Vessel DEC 1991
252.217-7012 Liability and Insurance AUG 2003
252.217-7013 Guarantees DEC 1991
252.217-7014 Discharge of Liens DEC 1991
252.217-7015 Safety and Health DEC 1991
252.217-7016 Plant Protection DEC 1991
252.217-7027 Contract Definitization MAY 2023
252.217-7028 Over And Above Work DEC 1991

GENERAL DYNAMICS
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NUMBER

N00024-26-C-4410

DATE

252.219-7003
252.222-7006
252.223-7001
252.223-7006
252.223-7008
252.225-7001
252.225-7002
252.225-7004
252.225-7009
252.225-7012
252.225-7013
252.225-7015
252.225-7016
252.225-7019
252.225-7021
252.225-7025
252.225-7030
252.225-7036
252.225-7048
252.225-7052
252.226-7001
252.227-7013
252.227-7015
252.227-7016
252.227-7025
252.227-7030
252.227-7037
252.231-7000
252.232-7010
252.242-7004
252.242-7005
252.242-7006
252.243-7001
252.243-7002
252.244-7000
252.244-7001

GENERAL DYNAMICS
NASSCO-Bremerton

Small Business Subcontracting Plan (DOD Contracts)

Restrictions on the Use of Mandatory Arbitration Agreements

Hazard Warning Labels

Prohibition On Storage, Treatment, and Disposal of Toxic or Hazardous Materials
Prohibition of Hexavalent Chromium

Buy American and Balance of Payments Program

Qualifying Country Sources As Subcontractors

Report of Intended Performance Outside the United States and Canada--Submission After Award
Restriction on Acquisition of Certain Articles Containing Speciality Metals
Preference For Certain Domestic Commodities

Duty-Free Entry--Basic

Restriction on Acquisition of Hand Or Measuring Tools

Restriction on Acquisition of Ball and Roller Bearings

Restriction on Acquisition of Anchor and Mooring Chain

Trade Agreements--Basic

Restriction on Acquisition of Forgings

Restriction On Acquisition Of Carbon, Alloy, And Armor Steel Plate

Buy American - Free Trade Agreements-Balance of Payment Program-Basic
Export-Controlled Items

Restriction on the Acquisition of Certain Magnets, Tantalum, and Tungsten.

Utilization of Indian Organizations, Indian-Owned Economic Enterprises, and Native Hawaiian Small Business Concerns

Rights in Technical Data--Other Than Commercial Products and Commercial Services
Technical Data--Commercial Products and Commercial Services
Rights in Bid or Proposal Information

Limitations on the Use or Disclosure of Government-Furnished Information Marked with Restrictive Legends

Technical Data--Withholding Of Payment

Validation of Restrictive Markings on Technical Data
Supplemental Cost Principles

Levies on Contract Payments

Material Management And Accounting System
Contractor Business Systems

Accounting System Administration

Pricing Contract Modifications

Requests for Equitable Adjustment

Subcontracts for Commercial Products or Commercial Services
Contractor Purchasing System Administration

Copy of INCORPORATED FAR AND DFARS CLAUSES FOR CONTRACT - N0O0024-26-C-4410.xlsx

DEC 2019
JAN 2023
DEC 1991
SEP 2014
JAN 2023
FEB 2024
MAR 2022
JUL 2024
JAN 2023
APR 2022
AUG 2025
JUN 2005
JAN 2023
MAY 2024
FEB 2024
DEC 2009
DEC 2006
FEB 2024
JUN 2013
MAY 2024
JAN 2023
AUG 2025
JAN 2025
JAN 2025
JAN 2025
MAR 2000
JAN 2025
DEC 1991
DEC 2006
JAN 2025
JAN 2025
JAN 2025
DEC 1991
DEC 2022
NOV 2023
JAN 2025
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NUMBER DESCRIPTION DATE
252.245-7003 Contractor Property Management System Administration JAN 2025
252.245-7005 Management and Reporting of Government Property JAN 2024
252.246-7003 Notification of Potential Safety Issues JAN 2023
252.246-7006 Warranty Tracking of Serialized Items MAR 2016
252.247-7023 Transportation of Supplies by Sea OCT 2024
252.251-7000 Ordering from Government Supply Sources AUG 2012

Additional Contract Clauses

1.12. QUALITY ASSURANCE

1.12.1. QUALITY ASSURANCE PROGRAM: The Contractor shall provide and maintain a quality assurance program acceptable to the Government, and shall perform
or have performed the inspections and tests pursuant to that program to substantiate that the material and workmanship provided pursuant to the job order conform to
the drawings, specifications, job orders, and contract requirements listed herein. The Contractor's quality assurance program shall be in accordance with that set forth
in NSI 009-004. In addition to its rights under DFARS 252.217-7005 “Inspection and Manner of Doing Work”, the Government shall have the right to deem work or
material furnished by the Contractor to be incomplete and not in accordance with the requirements of the job order by reason of the Contractor's failure to comply with
the requirements of its quality assurance program and, as such, the Contractor shall not be entitled to progress payments for said work and material (See CDRL
A006).

1.12.2. Quality Assurance — Specific Reporting Requirements: The Contractor shall submit all required reporting in accordance with Category | and invoked category Il
NSils, including, but not limited to:

N0002426C4410

Page 86 of 170

1.12.2.1. The Contractor shall submit all required reports associated with 009-007, regarding opening and certification of tanks and spaces, in accordance with CDRL
AO007.

1.12.2.2. The Contractor shall meet all Process Control Procedure (PCP) reporting requirements in accordance with NSI 009-009 and CDRL AQ0S.

1.12.2.3. The contractor shall meet all technical reporting requirements including those set forth in NSI 009-012 (See CDRL A009).

1.12.2.4. The Contractor shall meet all requirements relating to weight and stability reports for in-service surface ships in accordance with NSI 009-103 and CDRL
AO014.

1.12.3. Quality Assurance Surveillance Plan (QASP): The Contractor shall meet the Performance/Acceptable Quality Level Requirements for each
Deliverable/Assessment Area in the QASP, Attachment J-5. There will be monetary deductions based on the Contractor’s failure to meet requirements as stated in the
QASP.

GENERAL DYNAMICS
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1.13. IDENTIFICATION OF CONDITION FOUND: In accordance with the requirements of NSI 009-001, the
Contractor shall identify needed repairs and recommend corrective action during contract performance for
work/deficiencies discovered which are not covered by the existing work package. For conditions to
impact the critical path(s) /controlling item(s), the Contractor shall notify the Government via electronic
media within 24-hours of discovery. This initial notification need not include all content required for a
Condition Found Report (CFR), but must include a description of the condition/deficiency and an
estimated timeframe for the offeror's professional recommendation for resolution, which shall not exceed
five (5) working days as specified below. Recommended repairs and corrective actions shall be submitted
to the Government in the form of a CFR (intended to represent the "Work Request" described in DFARS
252.217-7028 “Over and Above Work”) per CDRL A002.

1.13.1. CONDITION FOUND NOTIFICATION TO GOVERNMENT: CFRs shall be submitted

through the Navy Maintenance Database Re-platform (NMDR) within five (5) working days of

discovery of the condition. At a minimum, the CFR will include the following:

(1) Identify contract, ship, and hull number

(2
3
(4
(5
(6
(7

~— — — N — ~—

Serialized by CFR number

Identification of the applicable Work Item number
Date requirement was discovered

Description of the work requirement

Specific location of the work

Recommendation for corrective action

(8) Recommendation for the appropriate/best time to accomplish the work (i.e. during current
availability with or without schedule change, future CNO or Continuous Maintenance
Availability). Provide supporting rationale for the recommendation, such as cost efficiencies,
availability of work force, availability of material, premium expenditures, etc.

(9) Identification of related changes, if any, to the internal milestones and production and

contract completion dates.

GENERAL DYNAMICS
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NUMBER  DESCRPTION 0 pamw

1.14. DATA REQUIRED FOR RCC AND LOE TO COMPLETION REQUESTS:

1.14.1. For all generated RCCs and GMRs, the Contractor shall provide a COPA proposal to the ACO
within five (5) business days (See CDRL A002), unless otherwise specified on an individual RCC
or GMR by the ACO. The Contractor’s deadline for submission begins to run from the date of
receipt, irrespective of whether the RCC/GMR is issued before or after the start of the

availability. A Contractor's COPA shall remain valid for a minimum of 14 calendar days, unless
otherwise specified by the ACO; if another timeline is specified by the Government, the
Contractor's COPA shall remain valid for that amount of time. The COPA provided shall include

at a minimum:

a.Labor hours to be performed by the Prime Contractor

b.Subcontractor Quote (If applicable)

c.Material Quote (If applicable)

d.Mark-up (If applicable)

Note 1 — Labor Hours: Proposed labor hours to be performed by the Prime Contractor shall be
provided broken down by paragraph, trade and labor hour mix.

Note 2 — Material: Material pricing shall include a list detailing the source, part number,
description, unit cost, quantities, total cost and underlying vendor quotes for each line item.

Note 3 — Subcontractor Quotes: Subcontractor quotes shall include labor hours, labor rate, material
(part number, description, unit cost, quantity, total cost, and vendor quotes for each line item), and
tiered subcontractor quotes (if applicable). Proposed subcontractor labor hours shall be broken
down by paragraph and task.

Note 4 — Supporting Documentation: The requirements for complete submission of a COPA stated
above represents the minimum and does not limit the Government from requesting additional
information. In the event the ACO is unable to make a fair and reasonable determination based on

GENERAL DYNAMICS
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NUMBER DESCRIPTION DATE

the original COPA submission,the Contractor shall comply with FAR 15.402(a)(2) which requires

the Contractor provide whatever data the ACO needs in order to determine a fair and reasonable

price.

Note 5 — Late Submissions: The above documentation must accompany the COPA for the COPA

to be considered submitted to the ACO. The number of days a Contractor's COPA remains valid

does not begin until the COPA is considered submitted by the ACO. See Attachment J-5, QASP,

for deductions associated with late or invalid COPA submittals.

If circumstances arise where the Contractor is unable to submit a COPA within five (5) business days, or
alternative date specified by the ACO, the Contractor shall notify the ACO in writing of the specific
circumstances and provide a revised date in which a COPA proposal will be submitted. Additional time
needed to complete a COPA may be granted solely at the discretion of the ACO. The new timeframe
granted solely at the discretion of the ACO and which may differ from the Contractor’s request, shall be
met by the Contractor. Notification of a late COPA does not exempt the Contractor from meeting its
requirement, but will be considered by the Government when conducting a CPARS evaluation and utilized
for past performance ratings on future contracts. Late submission of COPAs may result in deductions
assessed in accordance with Attachment J-5, QASP.

1.15. DESCOPING OF REQUIREMENTS: The Government reserves the right to descope any requirement
under this contract at any time and for any reason. Descopes are incorporated into the contract via deletion
RCCs and can either be a partial deletion of paragraph(s) from the work specification or deletion of a work
item in its entirety. The Government will rely on the labor rates and prices entered in Attachment J-4
Pricing Workbook for negotiating and settling RCCs.

1.15.1. Pricing of Deletion RCCs: The Contractor agrees to price deletion RCCs at the same labor rate
proposed in Attachment J-4 Pricing Workbook, as follows:

1.15.1.1. Partial or full work item deletion RCCs from the basic work package will be deleted at

the fully burdened ship repair labor rate and material burden rates as entered in the Work

Item Index Tab of Attachment J-4;

1.15.1.2. Partial or full work item deletion RCCs from settled growth work or new work will be

deleted at the fully burdened ship repair labor rate and material burden

1.15.2. Settled Deleted Price:

1.15.2.1. Full Work Item Deletion: For the purposes of pricing a RCC that deletes a work item in its entirety, the Government considers each
individual work item to be separately priced. The starting point for negotiations will be the Contractor’s work item price entered in the Work ltem
Index Tab of Attachment J-4. The burden is on the Contractor to demonstrate production costs incurred. Program management and other indirect
costs will not be considered.

1.15.2.2. Partial Deletion: The Contractor agrees to propose RCCs that delete a portion of a work item at the hours, material and subcontractor cost
it would have required to accomplish the work. The proposed price shall include only the paragraphs affected by the partial deletion. At no time may
the Contractor amend its pricing on the remaining paragraphs not being deleted from the work item.

GENERAL DYNAMICS
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UNCLASSIFIED

DEPARTMENT OF THE NAVY

Quality Assurance Surveillance Plan (QASP)
For

USS TRUXTUN (DDG 103)
FY26 Depot Modernization Period (DMP)

Solicitation: N0002425R4410
Attachment J-5

NAVAL SEA SYSTEMS COMMAND
1333 Isaac Hull Ave., S.E.
Washington Navy Yard, DC 2037




1. Purpose

This QASP provides the performance criteria, standards, and procedures for the Government’s
surveillance and oversight of the Contractor’s performance to ensure deliverables are timely,
adequate, and complete and to ensure performance is meeting the requirements specified in the
contract.

2. Government Roles and Responsibilities

The following personnel shall oversee and coordinate surveillance activities:

a. Administrative Contracting Officer (ACO) — The ACO shall ensure performance of all
necessary actions for effective contracting, ensure compliance with the contract terms,
and shall safeguard the interests of the United States in the contractual relationship. The
ACO shall also ensure the contractor receives impartial, fair, and equitable treatment
under this contract. The ACO is ultimately responsible for the final validation of the
contractor’s performance.

b. Project Manager (PM) — The PM is responsible for technical administration of the
contract and shall ensure proper Government surveillance of the contractor’s
performance. The PM shall keep a quality assurance file. The PM is not empowered to
make any contractual commitments or to authorize any contractual changes on the
Government’s behalf.

3. Performance Standards

The performance standards and acceptable quality levels are listed in Enclosure (1). The
Government shall use these standards to assess contractor performance.

4. Deducts

There will be monetary deducts as outlined in Enclosure (1). Application of any deductions in
accordance with Enclosure (1) is at the ACO’s discretion.

5. Methods of Surveillance

Various methods exist to monitor performance. The Government may use, and is not limited to,
the surveillance methods listed below in the administration of this QASP:

a. Direct Observation: The ACO and/or PM will provide on-site oversight to ensure the
Contractor is adequately performing to the contract specifications.

b. Verification of documentation/deliverables provided by Contractor: Government review
and assessment of deliverables (timely submission, accuracy, and completeness) and
performance will be accomplished in accordance with the contract/order.



c. Inspections: Other inspections may be made in cases such as accident investigations or
other incidents that involve safety. Inspections shall be divided and scheduled as
required.

6. Evaluation Ratings

The Government will evaluate the Contractor’s performance of the contract/order and the
Government will assign a rating of either acceptable or unacceptable. The acceptable quality
levels are outlined in Enclosure (1).

7. Documenting Performance

The Government will document positive and/or negative performance. Any report may become a
part of the supporting documentation for any contractual action and preparing past performance
information using the Contractor Performance Assessment Report System (CPARS).

8. Frequency of Measurement

The frequency of measurement for deliverables is defined in the contract/order. The contractor’s
performance will be continuously monitored.



A) Deliverable/ Assessment Area

B) Performance Standards / Acceptable Quality Level Requirement

C) Deduct*

1. Schedule and Associated Reports per
NAVSEA Standard Item (NSI) 009-060

a) The Contractor is required to submit the following reports (hereinafter
referred to as deliverables), in accordance with the schedule requirements
stated in N'SI 009-060 Tables 2 and 3 to support the milestones identified in
Attachment J-3 (Execution Milestones and Key Event Dates):

1. Initial Integrated Production Schedule (IPS)

2. Schedule of Record

3. Weekly IPS

4. 25 Percent Conference Support

5. 50 Percent Conference Support

6. 75 Percent Conference Support

b) Deliverables shall be provided in accordance with the content and
format requirements stated in NSI 009-060.

Notes:

i. If the Government does not provide schedules/information for
Alteration Installation Team, Government-Contracted Third Party
Maintenance Providers, Ship’s Force, Commercial Industrial Services,
Fleet Maintenance Activity, or other schedules/information not known to
the contractor, the contractor shall provide the schedule and associated
reports (including the IPS) in the required timeframes to include all
information known to the contractor up to 7 days prior to the date of
required submission.

Should the supervisor and the contractor disagree as to whether an
element within NSI 009-060 is objectively required or discretionary, the
supervisor will provide direction and/or clarification, which will take
effect on the next required submission of the NSI 009-060 deliverable.

Rejection or acceptance of a NSI 009-060 deliverable will be determined
on whether:
a. The deliverable provided conforms to the schedule, content and
format requirements in NSI 009-060; and
b. The deliverable provided conforms to the Supervisor’s direction
and/or clarification of any disputed objective/discretionary
elements.

a) $5,000 per each day the deliverable
is late or not provided; and

b) $5,000 per each time the deliverable
is rejected by the Government due to
not meeting the criteria in Column (B).




A) Deliverable/ Assessment Area

B) Performance Standards / Acceptable Quality Level Requirement

C) Deduct*

2. Monthly Manning Reports in
Accordance with CDRL A017

a) The Contractor shall provide summary manpower reports as outlined in
CDRL A017 (Monthly Manning Report) in the format provided in A017
Enclosure 1 (Monthly Manning Report Template).

a) $1,000 per each day the report in
para (a) of Column B is late or not
provided; and

b) $1,000 per each time a report is
rejected by the Government due to its
failure to provide the information
identified in A017.

3. Accuracy of Condition Found Reports
(CFRs)

a) CFRs shall be submitted through the Navy Maintenance Database Re-
platform (NMDR) and, at a minimum, contain the information required by
Section C Paragraph 1.13 of the contract/order and NSI 009-001.

a) $300 per each time a report is
rejected by the Government due to
invalid or incomplete information.

4. Change Order Price Analysis (COPA)
Submission to Government

a) The Contractor shall provide a Change Order Price Analysis (COPA)
proposal to the Administrative Contracting Officer (ACO) in response to a
Request for Contract Change (RCC) or Growth Management Request (in
support of a LOE to Completion request) within the timeline and including
the requirements specified by Section C Paragraph 1.14 of the
contract/order and CDRL A002.

b) If unforeseen circumstances arise where the contractor is unable to
submit a COPA within the required timeframe, the contractor shall notify
the ACO immediately of the specific circumstance and provide a revised
date on which a COPA will be submitted. Additional time needed to
complete a COPA may be granted solely at the discretion of the ACO. The
contractor is expected to meet any new timeframe the ACO may choose to
grant in response to such a request.

a) $1,000 per each day a proposal is
late or not provided in accordance with
the criteria in Column (B).

5. Milestones for Certain Reports per
Section C paragraph 3.5 of the
contract/order

a) The contractor shall complete the necessary work associated with the
open and inspect reports in Section C Paragraph 3.5 <20% O&I report
submittal schedule> of the contract/order and submit to the Government
the required reports in the necessary format and containing the required
information as specified in the Work Item no later than the dates specified
in Section C Paragraph 3.5 <20% O&I report submittal schedule>.

a) $5,000 per each day a report is late
or not provided; and

b) $5,000 per each time a report is
rejected by the Government due to not
meeting the criteria in Column (B).

*Note: Amount to be unilaterally deducted by Government from the associated Work Item (WI) CLIN. In the instance the deduction cannot be traced directly to
a WI (e.g., due to non-conformance to a standard item), the total amount will be deducted from CLIN 0002, TYCOM Funds via contract modification.
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